REQUEST FOR QUOTE (RFQ)
Butte, Ruby, Beaver Creek Restoration II
EQUIPMENT RENTAL CONTRACT
May 2022

Bidder Timeline
Mandatory Bid Tour: May 12, 2022
Deadline for Clarifying Questions: May 18, 2022
Final Addenda Released: May 20, 2022
Bids Due/Opened: May 26, 2022
Award Notification: June 2, 2022

Contract Timeline
Contract Negotiation: June 2-9, 2022
Contract Signing: June 2-9, 2022
Work Begins: early-July 2022
Work Completed: mid-August 2022

NORTH FORK JOHN DAY WATERSHED COUNCIL
Kristen Walz, Executive Director
Javan Bailey, Project Manager

691 HWY 395 N.
LONG CREEK, OR 97856
(541) 421-3018
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INVITATION TO BID
The North Fork John Day Watershed Council (hereinafter called COUNCIL) is seeking the rental
services of two (2) tracked excavators equipped with hydraulic thumb attachment (includes one (1)
smaller bucket), sized between 25,000 - 55,000 pounds GVW (Equivalent sized excavators: John
Deere 120D = 28,840 lbs, John Deere 200D = 47,969 lbs.), with qualified operators, capable of
hauling large rock/boulders from rock barbs, and berm material and one (1) wheeled grapple
skidder, capable of relocating trees 40 feet in length and 21 inches DBH, with root wads attached to
wood structure locations. Winching or cabling capability to pull trees with rootwads off slopes.
This work will occur on Beaver and Ruby Creeks, two tributaries to the Middle Fork John Day
River, in July/August 2022, unless Industrial Fire Prevention Levels (IFPL) delay the work to the
fall.
 Excavator tasks will consist of tipping live conifers over with the rootwad attached, picking
up and moving previously felled trees or previously tipped trees with rootwad attached,
removal of and re-distribution of previously installed log sills and rock barbs from the
stream and construction of new large woody debris structures using the locally
removed/transported coarse and large trees in the stream or placement of woody material on
adjacent floodplain. Excavator will also install posts at designated sites on side channels,
floodplains, and stream banks to lock in woody material (streambank bioengineering).
Sedge mats that are salvaged will be placed on berm removal/recontour areas to narrow
main stream channel within designated areas associated with berm removal.
 Wheeled grapple skidder would be utilized to move whole trees tipped within the RHCA
(300 ft on either side of the creek) of Ruby and Beaver Creeks up and down the floodplain
to stage at flagged wood structures and floodplain areas before and during the instream
work window. Specific areas for potential tree harvest are within the RHCA on Ruby and
Beaver Creeks. Multiple trees may be hauled at once and broken tops/slash shall be piled
for grapple skidder to move. Large trees may have the top sawn off and tops skidded
separately for limbs to remain intact.
 Up to two pre-implementation on-site meetings may be required to provide information to
CONTRACTOR and machine operators.
 CONTRACTOR will be responsible for contacting Oregon Utility Notification Center at
811 prior to implementation.
 CONTRACTOR will work with minimal impact on stream, riparian, and associated
uplands.
 CONTRACTOR will take down and put up livestock fences as necessary.
 A fire prevention/control plan will be required from the CONTRACTOR when/if IFPL is a
3 or 4.
 A Hazardous Material Spill Plan will be required from CONTRACTOR prior to
mobilization.
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The project is located on Ruby and Beaver Creeks, all tributaries to the Middle Fork John Day
River in Grant County. In-stream or work dependent on in-stream work and associated work must
be performed during the designated in-stream work period between July 15 and August 15, 2022
with written notice to proceed from North Fork John Day Watershed Council (COUNCIL).
A mandatory pre-bid site tour will take place on May 12th at 9am. We will meet at the dispersed
camp spot along Ruby Creek, just off the Middle Fork road, ~.5 miles downstream of Forest
Service rd 2050 (Davis Cr West Trailhead) and upstream of the Confederated Tribes of the Warm
Springs informational kiosk (see attached map). Bidders must RSVP via email to info@nfjdwc.org
or phone (541) 421-3018 by May 11th.
Individual bids will be received from qualified contractors by the COUNCIL at 691 Hwy 395 N
(PO Box 444), Long Creek, OR 97856 until May 26, 2022 at 4pm.
As stipulated in the instructions to bidders, individual sealed envelopes and emails containing bids
and supporting materials shall be marked Butte, Ruby, Beaver Creek Restoration II.
Bids received after the established deadline may not be considered.
When a Contract is awarded at an amount lower than the funding available to support the Scope of
Work, bidders acknowledge that the COUNCIL may increase CONTRACTOR services and
contract compensation for additional services supporting the original Scope of Work.
The COUNCIL may reject any bid not in compliance with all prescribed bidding procedures and
requirements, and reserves the right to reject for good cause any or all bids in whole or in part upon
the finding of the COUNCIL that it is in the interest of the COUNCIL to do so, to waive
irregularities not affecting substantial rights, and to postpone the award of the work as necessary for
a period of time not to extend beyond thirty (30) days from the bid opening date. Bid prices quoted
shall remain firm for a period of forty-five (45) days from the date of bid opening.
CONTRACTOR shall comply with the requirements of the Oregon prevailing wage rates under
ORS 279C.800 to 279C.870 or federal Davis-Bacon prevailing wages, whichever is higher.
Bid must contain the Bidder and proposed subcontractor(s) Oregon Construction Contractors Board
Registration Number(s). On behalf of the bidder and proposed subcontractor(s), successful bidder
must furnish at contract signing: valid W-9 Tax Form; Workers Compensation as required by the
State of Oregon; and, proof of general liability insurance with extended coverage through an
insurance company licensed to do business in the State of Oregon, indicating at minimum
$1,000,000 coverage per incident and $2,000,000 aggregate. All general liability certificates will
name North Fork John Day Watershed Council as Additional Insured, as defined in the Contract.

North Fork John Day Watershed Council
By: _____________________________
Kristen Walz
Executive Director
North Fork John Day Watershed Council

Date: March 28, 2022
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PART I
GENERAL INFORMATION
1.

BID PREPARATION
A.

Compliance: Bidder certifies that bidder and anticipated subcontractor(s) hold all
required certifications and insurances.
 Bids must be presented to the COUNCIL prior to the bid deadline.
 All bids shall be typed or prepared in ink or other media and signed in ink by
an authorized representative of the bidder.
 Bids will be considered irregular if the proposal is on a form other than
furnished by the COUNCIL, or otherwise specified, or if the form is altered
or any thereof is detached.
 If there are unauthorized additions, conditional or alternated bids, or
irregularities of any kind which may tend to make the proposal incomplete,
indefinite, or ambiguous as to its meaning.

2.

B.

All labor costs shall be calculated at Prevailing Wage rates. CONTRACTOR will
certify that wage standards are met during project implementation.

C.

Unit and Total Price: Unless otherwise indicated, the price of each item must be
clearly shown in the space provided. The price of each item shall be extended to
show the total when required. In cases of errors in extensions, the unit price shall
prevail. The written unit price shall prevail over the numerical unit price.

D.

References: Three (3) professional bidder references for similar work performed
within the last five (5) years, including a brief description of the work, contract
amount, and contact information for a contract representative who can speak to the
quality of the bidder’s performance. Submission of a bid shall be deemed consent
for the COUNCIL to contact listed representatives to obtain professional reference
information.

E.

Completion: Bidder certifies that the work will be completed according to the
completion time stated in the specifications and as directed by COUNCIL
representatives.

BID EVALUATION
A.

Minimum Requirements: Evaluation of bids will be based on minimum
requirements established by the bid proposal. COUNCIL reserves the right to reject
any and all bids or to accept the bid deemed to be in the best interest of the
COUNCIL.
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B.

Certification of Alteration or Erasure: A bid may be rejected if it contains any
material alteration or erasures unless, before the bid is submitted, each such
alteration and erasure is initialed in ink.

C.

Resident Bidder: Bidders shall indicate whether they are resident bidders. A
resident bidder is one who has a business address in Oregon and paid income and
unemployment taxes in Oregon during the twelve (12) calendar months immediately
preceding the bid.

D.

CONTRACTOR and Subcontractor(s): Bidder and subcontractor qualifications,
prior experience, professionalism and prior work history with the COUNCIL shall
be considered in award of the contract.

E.

Exceptions: Any bid or proposal that takes exception to specifications or to contract
terms set forth in the bid documents may be rejected.

PART II
INSTRUCTIONS TO BIDDERS
1.

SCOPE OF WORK
The COUNCIL is inviting bids from qualified vendors to furnish all equipment, labor,
tools, transportation and services necessary, and reasonably incidental to the completion of
Butte, Ruby, Beaver Creek Restoration II as defined in Appendix A and as directed by a
COUNCIL REPRESENTATIVE on site.

2.

EXAMINATION OF WORK SITE
It is understood that the bidder, before submitting the bid, has made a careful examination
of the contract; that the bidder has been fully informed as to the character of the work
required; and that the bidder has made a careful examination of the location and conditions
of the work location. COUNCIL will in no case be responsible for any loss or for any
unanticipated costs that may be suffered by CONTRACTOR as a result of
CONTRACTOR's failure to acquire full information in advance and in regard to all
conditions pertaining to the work.

3.

NOTICE FOR SUBCONTRACTING
The CONTRACTOR may hire or engage one or more subcontractors to perform any of its
obligations under the Contract; however, if a CONTRACTOR chooses to engage
subcontractors, the CONTRACTOR shall take sole responsibility and professional liability
for the activities and duties performed by all of its subcontractors. The CONTRACTOR
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shall use the same degree of care in selecting any such subcontractor as it would if such
subcontractor was being retained to provide similar services to the CONTRACTOR. The
CONTRACTOR must include with its bid response packet, a list of its potential
subcontractor(s) and the CONTRACTOR account(s) of subcontractor qualifications and
experience in the last 5 years, as related to the performance of the Scope of Work. The
CONTRACTOR will remain responsible for all of its obligations under the Contract;
including standard of services, regardless of the performance of its subcontractor(s). All
subcontractors are held to the same standards of insurance as the CONTRACTOR.
Documentation of all subcontractor insurances shall be provided at Contract signing and
must demonstrate an active status and reflect the North Fork John Day Watershed Council
as an Additional Insured.

4.

5.

INTERPRETATION OF PROPOSED CONTRACT DOCUMENTS
A.

If a bidder finds discrepancies in, or omissions from, the documents, or if the
bidder is in doubt as to their meaning, the bidder shall immediately notify the
COUNCIL.

B.

All addenda will be covered in the Bid Proposal. In closing the Contract, all
addenda will become a part of that contract.

PREPARATION OF BID PROPOSAL
A.

The bidder shall submit their proposal on the Bid Proposal form. The bidder shall
specify the bid item unit price; both written out in words and in figures, in addition
to providing the total item amount (unit price multiplied by the approximate
quantity) and total extended amount (sum of all total item amounts) in figures. All
words and figures shall be in ink or typed.

B.

Bidder shall provide 3 professional references for similar work completed under
contract within the last 5 years. Bidder shall also provide bidder account of
subcontractor qualifications and experience as it pertains to the RFQ.

C.

If an amount entered by the bidder on the proposal form is to be altered it should be
crossed out with ink, the new bid amount entered above or below it, and initialed by
the bidder, also with ink. In a case of discrepancy between the prices written out in
words and those written in figures, the prices written in words shall govern.

D.

Bidders may make requests for information or ask clarifying questions while
preparing the Bid Proposal. Requests shall be presented to the COUNCIL no later
than May 18, 2021. Bidder requests shall be received by email at info@nfjdwc.org
or by calling (541) 421-3018.

E.

The bidder’s proposal must be signed with ink by the individual, by one or more
members of the partnership, by one or more members or officers of each firm
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representing a joint venture, by one or more officers of a corporation, or by an agent
of the CONTRACTOR legally qualified and acceptable to the owner.

6.

SUBSTITUTES
Bidders may request COUNCIL approval to substitute equipment or products, when certain
manufacturer's equipment, product brand or its approved equal is called for. Requests shall
be presented to the COUNCIL by email at info@nfjdwc.org no later than May 18, 2021.
Bidder requests must include comprehensive equipment manufacturer specifications and
context demonstrating requisite equivalency and Scope of Work suitability.

7.

PRE-BID INQUIRIES
Technical questions regarding implementation and requests for clarification shall be
directed to info@nfjdwc.org or (541) 421-3018, and must be received no later than May
18, 2022.

8.

RESIDENT BIDDER
Bidder shall indicate their Resident Bidder status on the Bid Proposal form. "Resident
Bidder" is one who has a business address in Oregon and has paid both income and
unemployment taxes in Oregon for twelve (12) consecutive months preceding the bid close
date.

9.

CERTIFICATION
Bidder shall provide certification that the CONTRACTOR is registered with the
Construction Contractors Board in accordance with ORS 701.035 to 701.055.

10.

11.

BID SUBMITTAL AND MODIFICATION
A.

Bid response materials must be marked: Butte, Ruby, Beaver Creek Restoration II.
Bids shall be submitted through one of the following: 1) post mail to P.O. Box 444,
Long Creek, OR 97845, 2) emailed to info@nfjdwc.org, or 3) delivery to 691 HWY
395 North, Long Creek, OR 97845.

B.

A bidder may not modify any bid after it has been deposited with the COUNCIL. A
bidder may rescind a bid and deposit a new bid with the COUNCIL at any time prior
to the bid deadline.

BID OPENING
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All bids will be opened by the COUNCIL on May 26, 2022 at 4pm at 691 HWY 395
North, Long Creek, OR 97845.
12.

ACCEPTANCE OF BID
COUNCIL reserves the right to reject any bid that does not comply with all prescribed
bidding procedures and requirements, and may reject for good cause any bid or all bids
upon a finding it is in COUNCIL’s interest to do so. Bid proposals may be considered
irregular and therefore may be rejected if the bidder adds/alters any provisions reserving
the right to accept or reject an award, or to enter into a contract pursuant to an award.

13.

BID EVALUATION CRITERIA
A.

EVALUATION POINT SUMMARY

The following is a summary of evaluation criteria with point values assigned to each. These
weighted factors will be used in the evaluation of individual bidder proposals by subcategory. COUNCIL may contact Bidder prior to bid evaluation if clarification or questions
arise.
Table 1: Evaluation Point Summary
Factors
1.
Cost [Lowest Responsive Bid/Bidder's Bid Amount] x 70
2.
Contractor/Subcontractor Qualifications and Experience
[Relevance of described work experience to project, Thoroughness and

Points Available
70
25

clarity of the responses, Past experience working with the NFJDWC]

3.
4.

14.

Local
Required Deliverables
TOTAL

5
Pass/Fail
100

FORM OF AGREEMENT BETWEEN COUNCIL AND CONTRACTOR
The form of the Contract to be executed between COUNCIL and CONTRACTOR for
performance of the work is attached and included in the Bid Documents.

15.

EXECUTION OF CONTRACT
A.

Notwithstanding any delay in the preparation and execution of the Contract, each
bidder shall be prepared upon written notice of bid acceptance, to commence work
on or before the date advertised in the Invitation to Bid, following receipt of notice
to proceed from the COUNCIL. Work is expected to be completed within timelines
established in the Contract.

B.

The successful bidder shall assist and cooperate with the COUNCIL in preparing the
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Contract. The Contract shall be ready for all signatures within five (5) business days
following bid selection. CONTRACTOR shall return the Contract to the COUNCIL
within five (5) business days of Contract receipt.
C.

16.

CONTRACTOR shall contact the COUNCIL at least 24 hours prior to
commencement of work.

TAX COMPLIANCE CERTIFICATION
Pursuant to ORS 305.385, successful bidder shall certify that it is in compliance with
Oregon's tax laws.

North Fork John Day Watershed Council
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Bid Proposal – Page 1 of 6
PART III
BID PROPOSAL
Date: _______________, 2022
North Fork John Day Watershed Council
691 Hwy 395 N.
Long Creek, Oregon 97856
Attention: Kristen Walz, Executive Director:
The undersigned bidder declares that bidder has carefully examined the site of proposed work and
has made such investigations necessary to determine the character of material and conditions to be
encountered to construct large woody debris structures. The Project Area is off of the Middle Fork
Road (County Road 20) approximately 9.5 miles southeast of the town of Galena. The undersigned
hereby proposes to furnish all equipment, labor, and tools incidental to completion of work and to
perform all work to complete the project as directed by the COUNCIL REPRESENTATIVE onsite, the Bid Documents, Conditions of the Contract and any Supplemental General Conditions, at
the following prices:

Bid Items
1.

224 HRS

Rental of Primary Excavator, Fully Operated

(Unit price per hour written out in words)

2.

224 HRS

__________
(Unit Price*Hours)

Rental of Secondary Excavator, Fully Operated

(Unit price per hour written out in words)

3.

___________
(Per Hour)

___________
(Per Hour)

__________
(Unit Price*Hours)

All Required Mobilization and Demobilization for Primary Excavator Rental
All Required

(Unit price written out in words)
4.

(Lump sum)

All Required Mobilization and Demobilization for Secondary Excavator Rental
All Required

(Unit price written out in words)

North Fork John Day Watershed Council
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5.

200 HRS

Rental of Skidder, Fully Operated

(Unit price per hour written out in words)
6.

___________
(Per Hour)

__________
(Unit Price*Hours)

All Required Mobilization and Demobilization for Skidder Rental
All Required

(Unit price written out in words)

(Lump sum)

TOTAL EXTENDED AMOUNT
(Sum of all Item Totals)
BIDDER REFERENCES
Bidder shall provide three (3) professional references for similar work performed within the last
five (5) years, including a brief description of the work, contract amount, and contact information
for a contract representative who can speak to the quality of the bidder’s performance. (May attach
additional sheet w/ descriptions of work completed)
1)

Reference Company Name: ___________________________________________
Company Contract Representative: ____________________________________
Contract Telephone: _____________________________________

Description of work completed w/ Reference Company: ________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________

2)

Reference Company Name: ___________________________________________
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Company Contract Representative: _____________________________________
Contract Telephone: _____________________________________
Description of work completed w/ Reference Company: ________________________
_______________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
3)

Reference Company Name: ___________________________________________
Company Contract Representative: _____________________________________
Contract Telephone: _____________________________________

Description of work completed w/ Reference Company: ________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
3.

SUBCONTRACTOR REFERENCES

Bidder account(s) of subcontractor qualifications and experience in the last 5 years, as related to the
performance of the Scope of Work.
1)

Subcontractor Business Name:

________________________________________________________________________
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Bidder account of subcontractor qualifications and experience in the last 5 years as it relates to the
RFQ Scope of Work:
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
2)

Subcontractor Business Name:

________________________________________________________________________
Bidder account of subcontractor qualifications and experience in the last 5 years as it relates to the
RFQ Scope of Work:
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________

3)

Subcontractor Business Name:

________________________________________________________________________

Bidder account of subcontractor qualifications and experience in the last 5 years as it relates to the
RFQ Scope of Work:
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________

North Fork John Day Watershed Council

13

Butte, Ruby and Beaver Creek Restoration II
March 25, 2022

Bid Proposal – Page 5 of 6
COUNCIL’S RIGHT RESERVED:
To reject any or all bids, to waive informalities, and to accept only such bids as may appear to
COUNCIL’S own best interests.
The undersigned understands that time and estimated work may be shifted between bid items to
better accommodate the actual work on the ground, in such cases the bid hourly rate for the
operated piece of equipment will take precedence.
The undersigned also agrees that CONTRACTOR will have equipment and qualified operators
available as specified in this Contract and will expect to commence work after July 1, 2022 and
complete in-stream work on or before August 15, 2022. Road decommissioning, wrap-up, and
demobilization may occur outside the instream period, which ends on August 15, 2020. Fire hazard
and weather conditions may require adjustment of the start date and could possibly interrupt, delay
or extend construction activities.
It is understood that time is of the essence in the execution of this Contract. In order to assure the
success of this project, the completion date designated herein may be a prime consideration in the
award of the Contract. Instream work must be completed within a thirty-two (32) calendar
day window: (July 15 – August 15, 2022). Work outside of the riparian zone may be
completed after the conclusion of the in-stream window, which ends on August 15, 2022.
CONDITIONS:
COUNCIL reserves the right to reject any and/or all bids and to waive all formalities.
CONTRACTOR and subcontractor(s) shall provide Workers Compensation as required by the
State of Oregon; general liability insurance with extended coverage through an insurance company
licensed to do business in the State of Oregon, indicating at minimum $1,000,000 coverage per
incident and $2,000,000 aggregate. Evidence of such coverage shall be provided to the COUNCIL.
Evidence may be in the form of Notice of Compliance/Certificate, or by indicating the policy
number and expiration date in the appropriate section of the Certificate of Insurance.
CONTRACTOR shall comply with the requirements of the Oregon prevailing wage rates under
ORS 279C.800 to 279C.870 or federal Davis-Bacon prevailing wages, whichever is higher.
CONTRACTOR shall be required to provide copies of certified payroll to the COUNCIL for all
Davis-Bacon Act wages.
The undersigned certifies compliance with State statutory requirements governing registration of
corporation and/or assumed business name.
The bidder shall state whether bidder is doing business as an individual, a co-partnership or as a
corporation. If a co-partnership, all partners are named and the person signing on behalf of the copartnership states Bidder's position with the co-partnership. If a corporation, the Bidder gives the
state of incorporation, whether it is licensed to do business in the State of Oregon, and the position
North Fork John Day Watershed Council
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Bid Proposal – Page 6 of 6
of the person signing on behalf of the corporation.
The undersigned Bidder hereby represents that this bid is made without connection with any
person, firm or corporation making a bid on the same material, and is in all respects fair and
without collusion or fraud.
The undersigned Bidder hereby certifies that it has not discriminated against minority, women or
emerging small business enterprises in obtaining any required subcontractors.
Bidder certifies that it does not discriminate in any way whatsoever, on the basis of race, creed,
color, national origin, or by any other means.
Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
Bidder is a Resident Bidder? (Yes or No) __________
By signing and returning this bid proposal form, the Bidder is acknowledging acceptance of and the
intent to abide by the terms and conditions included as set forth in the bid documents.

BIDDER CCB REGISTERED NAME:
______________________________________________________________________________
ADDRESS: ___________________________________________________________________
STATE IN WHICH INCORPORATED: ____________________________________________
CONSTRUCTION CONTRACTORS BOARD REGISTRATION NO: ____________________
EXPIRATION DATE: ______________________________________________
BY:

(signature)

NAME/TITLE:
DATE: ______________________

(please type or print)
TELEPHONE:

I have received addendum(s): _________________________

End Bid Proposal
North Fork John Day Watershed Council
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SUMMARY OF BID ITEMS/MEASUREMENT FOR PAYMENT
The contract price for each item shall constitute full compensation for furnishing all equipment,
labor, appliances, transportation costs, and incidentals, and performing all operations necessary to
construct and complete the items in accordance with this contract. Payment for each item shall be
considered as full compensation notwithstanding that minor features may not be mentioned herein.
Work paid for under one item will not be paid for under any other item. No other separate payment
will be made for any other work, services or operations required by the Contractor to complete the
project in accordance with these specifications, and all costs thereof, including the costs of
furnishing any required items, shall be considered as incidental to the work. All work will be
directed by COUNCIL representative.

Bid Items 1-6
1.

Bid Items 1&2 "RENTAL OF EXCAVATOR, FULLY OPERATED"
A.
Work shall include but not be limited to:
1.

B.

2.

Tip small and large live conifers. Logs will be incorporated into
large woody debris structures.
2.
Construct large woody debris structures in and out of stream. Where
logs are buried into the bank, vegetation/sod will be removed and set
aside when digging the trench and replaced on top of disturbed area.
3.
Push over and transport whole trees up to 22” in diameter.
4.
Shape disturbed areas and blend excess material to near preexisting
condition and contour.
5.
Pull and stockpile rock barbs/rip rap, reshape and contour
streambank.
6.
Pull and reposition log weirs, reshape and contour streambank.
7.
Drive wood posts 6-8 inch dbh 6 feet long.
8.
Remove earthen berms.
Measurement and Payment: Per engine hour of machine operation. An hour
consists of 60 minutes of actual operation of equipment on COUNCILauthorized work. Moving of equipment under its own power, when so
ordered by the COUNCIL’S representative, (except mobilization) will
constitute authorized work. Nonproductive time such as, but not restricted
to, lost time due to lack of operating supplies or qualified operator, service
time, time lost by reason of a breakdown or being stuck, or loading time of
specified accessories, shall not constitute “actual operation.”

Bid Item 3&4 "MOBILIZATION AND DEMOBILIZATION of EXCAVATOR”
A.
Work shall include but not be limited to:
1.
2.
3.
4.
5.

Satisfying insurance requirement.
Satisfy inspection requirements for invasive species and fluid leaks.
Job startup.
Delivery and removal of all required equipment, supplies, labor and
incidentals to project site.
Maintenance and restoration of access ways.
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6.
7.

B.

3.

All required work not incidental to other bid items.
Development of Fire Suppression/Prevention Plan and Hazardous
Spills Plan.
8.
Includes haul of two excavators between Beaver and Ruby Creeks.
Measurement and Payment: This is included in lump sum for all work
required.

Bid Item 5 "RENTAL OF SKIDDER, FULLY OPERATED"
A.
Work shall include but not be limited to:
1.

B.

4.

Transport logs and woody material from remote locations into the
stream prism.
2.
Move decked whole trees and individual tipped trees and staging
trees at identified wood jam sites for placement with excavator
within the project area.
3.
Multiple trees may be hauled at once and broken tops/slash shall be
piled for grapple skidder to move.
4.
Work with minimal impact on stream, riparian, and associated
uplands.
Measurement and Payment: Per engine hour of machine operation. An hour
consists of 60 minutes of actual operation of equipment on COUNCILauthorized work. Moving of equipment under its own power, when so
ordered by the COUNCIL’S representative, (except mobilization) will
constitute authorized work. Nonproductive time such as, but not restricted
to, lost time due to lack of operating supplies or qualified operator, service
time, time lost by reason of a breakdown or being stuck, or loading time of
specified accessories, shall not constitute “actual operation.”

Bid Item 6 "MOBILIZATION AND DEMOBILIZATION of SKIDDER”
A.
Work shall include but not be limited to:
1.
2.
3.
4.

B.

Satisfying insurance requirement.
Satisfy inspection requirements for invasive species and fluid leaks.
Job startup.
Delivery and removal of all required equipment, supplies, labor and
incidentals to project site.
5.
Maintenance and restoration of access ways.
6.
All required work not incidental to other bid items.
7.
Development of Fire Suppression/Prevention Plan and Hazardous
Spills Plan.
8.
Hauling of one (1) skidder totaling about 3 miles between the
restoration sites.
Measurement and Payment: This is included in lump sum for all work
required.

END OF SUMMARY OF BID ITEMS
North Fork John Day Watershed Council
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Appendix A: Scope of Work, Contract and Maps
This Contract is entered into to accomplish the following tasks for the following purposes:
Project Description
Operated Equipment Rental with direction by NJFDWC and USFS representatives. Work will
occur on Ruby and Beaver Creeks.
(Scope of Work)

Pre-instream
July 5-July 14 (2 Excavators)
A) Two excavators for tipping trees.
Description of work
1) The excavators will start tipping trees within the RHCA of Beaver Creek (about 700 trees).
July 5- July 14 (1 Grapple Skidder)
B) One grapple skidder will skid tipped trees.
Description of work
1) Grapple skidder will skid tipped trees by the excavator located within the RHCA of Beaver
Creek to specified/marked wood structure areas.

Instream
July 15-August 15 (2 Excavators)
A) 2 Excavators
Description of work
1) Two excavators will place wood at designated wood structure areas, side channels, and
floodplain areas, remove and recontour legacy berms, remove log weirs and rock barbs, tip
additional trees from adjacent RHCA, pound wood posts at designated sites.
2) Once the work on Beaver Creek is complete, excavators will mobilize to Ruby Creek
(approximately 3 miles away).
July 13-August 7 (1 Grapple Skidder)
B) 1 Grapple skidder
Description of work
1) Grapple skidder would be utilized to move wood up and down floodplain to designated
wood structures sites from trees already tipped by an excavator on Beaver Creeks.
2) Once the work on Beaver Creek is complete, the grapple skidder will mobilize to Ruby
Creek to continue the same activities.

North Fork John Day Watershed Council
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Additional Requirements











At Contract signing, CONTRACTOR to provide COUNCIL:
1) CONTRACTOR completed W-9 form
2) CONTRACTOR and Subcontractor certificate(s) of General Liability showing
NFJDWC as an additional insured
3) CONTRACTOR and Subcontractor proof of Worker’s Compensation
CONTRACTOR must submit itemized Prevailing Wage reports with each invoices
submitted to COUNCIL for payment.
Vehicles will not be allowed to cross streams without approval exception between July 15August 15, 2022.
CONTRACTOR will follow USFS fire restrictions and applicable OSHA standards in place
during the contract period.
CONTRACTOR must have a working chainsaw on site at all times.
CONTRACTOR must provide cable chokers to ensure efficient transport of tipped trees.
Water tender (or equivalent) must be on site, prior to operating mechanized equipment,
once IFPL reaches Level II.
No equipment fluids will be changed on site and repairs to any vehicle or equipment fluid
leaks must be repaired immediately.
Maintain a daily clean work site. All litter, debris, and construction supplies will be
removed from the contract site upon completion.

North Fork John Day Watershed Council

19

Butte, Ruby and Beaver Creek Restoration II
March 25, 2022

R
RUB
YC

Middle Fork Rd

R

FK

JO
HN

DA
Y

GRA
N

M

ITE
BOU
LD

ER C

R

R

Davis Cr West Trailhead
FS rd 2050

RIVER

Bid tour meeting location
44.64450, -118.66796

R

C

SIDE

AV
BE

ER

C
BUTTE

R

Source: Esri, Maxar, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA,
USGS, AeroGRID, IGN, and the GIS User Community, Sources: Esri, USGS,
NOAA
Granite

County Roa d 20

Long Creek

Fox

Galena
Up
Mid
dl

eF

ork

Austin

¯

Hw

y

Esri, HERE, Garmin, (c) OpenStreetMap contributors, and
the GIS user community

Butte, Ruby, Beaver Creek Project Area, May 12th, 9am Bid tour
dispersed campsite off MF road, nextJohn
toDay
Ruby Creek
~.5 mile downstream of FS rd 2050
just upstream of the CTWS informational kiosk

Ruby Creek Restoration Activities
2000018
2000016

2000098

section below rd 2000098 to be
completed in 2022, will continue
upstream if time allows

2000018

2000016

0 25 50

100
Feet

2000117

0 50 100
0

0.025 0.05

0.1

0.15
Miles

Activities Proposed
Primary Wood Structure

Seconday Wood Structure

200
Feet

Created 2/3/2020, USFS

±

2050436

Side Channel

Existing Roads

2050198

Legacy berm or grade removal

1 - Basic custodial care (closed)

Reconnected floodplain area

3 - Suitable for passenger cars

2050437

Soil fill area

2 - High clearance vehicles

Beaver Creek
Restoration Activities
Overall
4550000

4550920

4550473

4550919

Created 2/3/2020, USFS

Activities Proposed
Primary Wood Structure

Seconday Wood Structure

Legacy berm and grade removal

±

Soil fill area

Side Channel
Existing Roads

4550476

0
4550018

0.05

0.1

0.2
Miles

Reconnected floodplain area
1 - Basic custodial care (closed)
2 - High clearance vehicles

3 - Suitable
for passenger cars
4550474

Contract For: Instream restoration
Project Name: Butte, Ruby, Beaver Creek Restoration II

Contractor:
[CONTRACTOR]
[ADDRESS]
[CITY, STATE ZIP]
[PHONE NUMBER]

Project Sponsor:
North Fork John Day Watershed Council
P.O. Box 444
Long Creek, Or 97856
(541) 421-3018

Representative:
[CONTRACTOR REP NAME]
[CONTRACTOR PHONE NUMBER]

Representative:
Javan Bailey, Restoration Project Manager
javan@nfjdwc.org
Kristen Walz, Executive Director
kristen@nfjdwc.org

This Contract is between the Project Sponsor, the North Fork John Day Watershed Council, hereafter called,
“COUNCIL” and the Contractor as identified above, hereafter called, “CONTRACTOR” in consideration of the
mutual covenants contained herein. This Contract consists of the following: this Contract less all Attachments;
Exhibit A (Scope of Work), Exhibit B (Additional Requirements), Exhibit C (RFQ).
STATEMENT OF WORK
A. Performance:
CONTRACTOR agrees to perform the work under this Contract as described in Exhibit A: Scope of Work and
Butte, Ruby, Beaver Creeks Restoration II RFQ and any Addenda attached to this document.
B. Term of Contract:
This Contract will become effective upon signature by both parties. CONTRACTOR agrees to complete all
contracted services no later than August 15, 2022 (unless otherwise agreed upon by CONTRACTOR and
COUNCIL). CONTRACTOR and COUNCIL shall mutually agree upon the schedule of performance of
CONTRACTOR’S services.
C. Location:
The project will occur in Grant County:
On the Ruby and Beaver Creeks located on USDA Forest Service property located in Township/Range/Section: 010S
034E 30, 31 & 011S 034E 6 & 011S 033E 1. Taxlot: 100, within the Middle Fork of the John Day River watershed.
D. Supplies and Materials:
CONTRACTOR agrees to furnish all necessary equipment, tools, labor, and transportation required to perform all
tasks of the project as described in Exhibit A: Scope of Work.
E. Compensation:
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This Contract is awarded per winning bid in the amount of $XX,XXX.XX and shall not exceed that total amount
without mutual written consent of CONTRACTOR and COUNCIL. CONTRACTOR shall invoice COUNCIL up
until such time as 75% of the cost of the Contract has been met.
COUNCIL shall pay CONTRACTOR the full amount of each invoice within thirty days of receipt of invoice.
The final 25% of the compensation will be paid within thirty days of accomplishing all tasks as described in
Exhibit A: Scope of Work to be provided by CONTRACTOR, providing that CONTRACTOR has met all conditions
and requirements of this Contract. All invoices must contain the following:





Date range for work completed
Prevailing Wage reports
Description of activities, units (hours)
Unit price and a total

All invoices for work performed under this Contract shall be sent to: NFJDWC at P.O. Box 444 Long Creek, OR
97856 or electronically to info@nfjdwc.org.
F. Assignment:
CONTRACTOR shall not assign or transfer any interest in this Contract without the express written consent of
COUNCIL.
G. Amendments:
Terms of this Contract may not be waived, altered, modified, supplemented or amended in any manner whatsoever,
except by written instrument signed by both parties.
H. Termination:
This Contract may be terminated under any of the following conditions:
1. At any time by mutual consent of the parties.
2. If funding from federal, state or other sources is not obtained and continued at levels sufficient to allow for
purchase of the indicated quantity of services, the Contract may be modified to accommodate reduction in
funds.
3. If federal or state laws, rules, regulations, or guidelines are modified, changed or interpreted in such a way
that the services are no longer allowable or appropriate for purchase under this Contract or are no longer
eligible for the funding proposed for payments authorized by this Contract; including CONTRACTOR
Prevailing Wage compliance.
4. If any license or certification required by law or regulation to be held by CONTRACTOR or its
subcontractors, to provide the services required by this Contract is for any reason denied, revoked, or not
renewed.
5. If CONTRACTOR fails to commence work diligently, prosecute the work, and complete the work within
specifications and within time frames set forth under this Contract.
6. Upon 2 days written notice by COUNCIL for any other reason specified in writing.
Any termination of this Contract under Paragraph A. of this section shall be without prejudice to any obligations
or liabilities of either party already accrued prior to such termination.
The rights and remedies of COUNCIL provided in this section shall not be exclusive and are in addition to any
other rights and remedies provided by law or under this Contract.
I.

Force Majeure:
CONTRACTOR shall not be responsible for delay or default by fire, riot, acts of nature and war, which is beyond the
CONTRACTOR’s reasonable control.

J. Reciprocal Indemnity:
CONTRACTOR, its subcontractors, agents and employees will defend (subject to any limitation imposed by ORS
Chapter 180), save, hold harmless, and indemnify the COUNCIL, and their officers, directors, agents, managers, family
and employees from and against all claims, suits, actions, losses, damages, liabilities, costs and expenses of any nature
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resulting from or arising out of, or relating to the activities of the CONTRACTOR, its subcontractors, agents or
employees under this Contract or in the implementation of the project.
COUNCIL will defend (subject to any limitation imposed by ORS Chapter 180), save, hold harmless, and indemnify
CONTRACTOR, its subcontractors, agents and employees from and against all claims, suits, actions, losses, damages,
liabilities, costs and expenses of any nature resulting from or arising out of, or relating to the activities of the COUNCIL
or its officers, directors, agents, managers, or employees under this Contract or in the implementation of the project.
K. Compliance With Applicable Laws:
CONTRACTOR and its subcontractors, agents and employees agrees to comply with all federal, state, county and
local laws, ordinances and regulations applicable to this Contract. Documentation of federal, state, county and local
laws, ordinances and regulations will be made available to CONTRACTOR upon request.
CONTRACTOR shall comply with the requirements of the Oregon prevailing wage rates under ORS 279C.800 to
279C.870 or federal Davis-Bacon prevailing wages, whichever is higher. CONTRACTOR shall be required to
provide copies of certified payroll to the COUNCIL for all Davis-Bacon Act wages.
L.

Insurance:
CONTRACTOR and subcontractors shall secure at its expense and keep in effect during the term of this CONTRACT
Workers Compensation as required by the State of Oregon and comprehensive general liability insurance with extended
coverage endorsement from an insurance company authorized to do business in the State of Oregon. The limits shall
be not less than one million dollars ($1,000,000.00) per occurrence with a two million dollars ($2,000,000) aggregate
coverage. The liability insurance coverage carried by the Contractor and its subcontractors, and required for
performance of this CONTRACT shall include the COUNCIL, its officers, directors, agents, manager and employees
as named Additional Insured. Certificate of insurance will be delivered to the COUNCIL by start of operations.

THIS CONTRACT, INCLUDING ALL MATERIALS INCORPORATED BY REFERENCE, CONSTITUTES
THE ENTIRE CONTRACT BETWEEN THE PARTIES ON THIS SUBJECT.
THERE ARE NO
UNDERSTANDINGS, CONTRACTS, OR REPRESENTATIONS, ORAL OR WRITTEN, NOT SPECIFIED
HERE REGARDING THIS CONTRACT. NO WAIVER, CONSENT, MODIFICATION OR CHANGE OF
TERMS OF THIS CONTRACT SHALL BIND EITHER PARTY UNLESS IN WRITING AND SIGNED BY BOTH
PARTIES. SUCH WAIVER, CONSENT, MODIFICATION OR CHANGE, IF MADE, SHALL BE EFFECTIVE
ONLY IN THE SPECIFIC INSTANCE AND FOR THE SPECIFIC PURPOSE GIVEN. THE FAILURE OF THE
COUNCIL TO ENFORCE ANY PROVISION OF THIS CONTRACT SHALL NOT CONSTITUTE A WAIVER
BY THE COUNCIL OF THAT OR ANY OTHER PROVISION. CONTRACTOR, BY EXECUTING THIS
CONTRACT, HEREBY ACKNOWLEDGES THAT CONTRACTOR HAS READ THIS CONTRACT,
UNDERSTANDS IT AND AGREES TO BE BOUND BY ITS TERMS AND CONDITIONS.
IN WITNESS WHEREOF, CONTRACTOR and COUNCIL have executed this Contract.
CONTRACTOR

North Fork John Day Watershed Council

________________________________________
Name (Print)

______________________________________
Executive Director (Print)

________________________________________
Signature

______________________________________
Signature

________________________________________
Date

______________________________________
Date
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Exhibit A: Scope of Work to be Provided by CONTRACTOR
This Contract is entered into to accomplish the following tasks for the following purposes:

Project Description
Operated Equipment Rental with direction by NJFDWC and USFS representatives. Work will occur on Ruby
and Beaver Creeks.
(Scope of Work)

Pre-instream
July 5-July 14 (2 Excavators)
A) Two excavators for tipping trees.
Description of work
1) The excavators will start tipping trees within the RHCA of Beaver Creek (about 700 trees).
July 5- July 14 (1 Grapple Skidder)
B) One grapple skidder will skid tipped trees.
Description of work
1) Grapple skidder will skid tipped trees by the excavator located within the RHCA of Beaver Creek to
specified/marked wood structure areas.

Instream
July 15-August 15 (2 Excavators)
A) 2 Excavators
Description of work
1) Two excavators will place wood at designated wood structure areas, side channels, and floodplain areas,
remove and recontour legacy berms, remove log weirs and rock barbs, tip additional trees from adjacent
RHCA, pound wood posts at designated sites.
2) Once the work on Beaver Creek is complete, excavators will mobilize to Ruby Creek (approximately 3
miles away).
July 13-August 7 (1 Grapple Skidder)
B) 1 Grapple skidder
Description of work
1) Grapple skidder would be utilized to move wood up and down floodplain to designated wood structures
sites from trees already tipped by an excavator on Beaver Creeks.
2) Once the work on Beaver Creek is complete, the grapple skidder will mobilize to Ruby Creek to
continue the same activities.
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Exhibit B: Additional Requirements











At Contract signing, CONTRACTOR to provide COUNCIL:
1) CONTRACTOR completed W-9 form
2) CONTRACTOR and Subcontractor certificate(s) of General Liability showing NFJDWC as an
additional insured
3) CONTRACTOR and Subcontractor proof of Worker’s Compensation
CONTRACTOR must submit itemized Prevailing Wage reports with each invoices submitted to COUNCIL for
payment.
Vehicles will not be allowed to cross streams without approval exception between July 15-August 15, 2022.
CONTRACTOR will follow USFS fire restrictions and applicable OSHA standards in place during the contract
period.
CONTRACTOR must have a working chainsaw on site at all times.
CONTRACTOR must provide cable chokers to ensure efficient transport of tipped trees.
Water tender (or equivalent) must be on site, prior to operating mechanized equipment, once IFPL reaches Level
II.
No equipment fluids will be changed on site and repairs to any vehicle or equipment fluid leaks must be repaired
immediately.
Maintain a daily clean work site. All litter, debris, and construction supplies will be removed from the contract site
upon completion.

Total cost is not to exceed [$XX,XXX]. Hours invoiced must be corroborated by USFS or COUNCIL representatives.
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POWER EQUIPMENT OPERATOR
Zone 1 (Base Rate)
Group 1
Group 1A
Group 1B
Group 2
Group 3
Group 4
Group 5
Group 6

51.65
53.81
55.97
49.74
48.59
45.26
44.02
40.80

16.35
16.35
16.35
16.35
16.35
16.35
16.35
16.35

See Power Equipment Operator Zone 1 Map on page 21.
(Group 4 Tunnel Boring Machine Mechanic add $10.00/hour hyperbaric pay)
Note: A Hazardous Waste Removal Differential must be added to the base rate if work is performed inside the boundary of
a Federally Designated Waste Site. For information on this differential, call the Prevailing Wage Rate Coordinator at (971)
353-2416.
(Add $0.40 to the base rate for any and all work performed underground, including operating, servicing and repairing of
equipment)
(Add $0.50 to the base rate per hour for any employee who works suspended by a rope or cable)
(Add $0.50 to the base rate for employees who do “pioneer” work (break open a cut, build road, etc.) more than one hundred
fifty (150) feet above grade elevation)

Shift Differential
Two-Shift Operations:
On a two shift operation, when the second shift starts after 4:30 p.m., second-shift workers shall be paid the base hourly wage
rate plus 5% for all hours worked.
When the second shift starts at 8:00 p.m. or later, the second-shift workers shall be paid at the base hourly wage rate plus
10% for all hours worked.
Three-Shift Operations:
On a three-shift operation, the base hourly wage rate plus five percent (5%) shall be paid to all second-shift workers for all
hours worked, and the base hourly wage rate plus ten percent (10%) shall be paid to all third shift workers for all hours worked.

Zone Pay Differential for Power Equipment Operator
(Add to Zone 1 Base Rate)
Zone 2
Zone 3

3.00 per hour
6.00 per hour

For projects in the following metropolitan counties:
Clackamas
Columbia

Marion
Multnomah

Washington
Yamhill

(A) All jobs or projects located in Multnomah, Clackamas and Marion counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84 and West of Mile Post 30 on State Hwy 26 and West of Mile
Post 30 on Hwy 22 and all jobs located in Yamhill County, Washington County and Columbia County shall receive Zone
1 pay for all classifications.

(B) All jobs or projects located in the area outside the identified boundary above, but less than 50 miles from the Portland
City Hall shall receive Zone 2 pay for all classifications.
(C) All jobs or projects located more than 50 miles from the Portland City Hall, but outside the identified border above, shall
receive Zone 3 pay for all classifications.
Reference cities for projects in all remaining counties:
Albany
Coos Bay Grants Pass
Medford
Bend
Eugene
Klamath Falls
Roseburg
(A) All jobs or projects located within 30 miles of the respective city hall of the above mentioned cities shall receive Zone 1
pay for all classifications.
(B) All jobs or projects located more than 30 miles and less than 50 miles from the respective city hall of the above mentioned
cities shall receive Zone 2 for all classifications.
(C) All jobs or projects located more than 50 miles from the respective city hall of the above mentioned cities shall receive
Zone 3 pay for all classifications.
Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed
by the normal route (shortest time-best road) to the geographical center on the highway, railroad, and street construction
projects (end of measurement). On all other project contracts, the geographical center where the major portion of the
construction is located, shall be considered the center of the project (end measurement).

POWER EQUIPMENT OPERATOR MAP

Occupation and Premium/Differential Pay

Base Rate / Fringe Rate

TRUCK DRIVER
Zone A (Base Rate)
Group 1
Group 2
Group 3
Group 4
Group 5
Group 6
Group 7

30.09
30.23
30.37
30.67
30.91
31.10
31.32

16.73
16.73
16.73
16.73
16.73
16.73
16.73

Zone differential for Truck Drivers
(Add to Zone A Base Rate)
Zone B
Zone C
Zone D
Zone E

.65 per hour
1.15 per hour
1.70 per hour
2.75 per hour

Zone A: Projects within 30 miles of the cities listed.
Zone B: More than 30 miles but less than 40 miles.
Zone C: More than 40 miles but less than 50 miles.
Zone D: More than 50 miles but less than 80 miles.
Zone E: More than 80 miles.
Reference Cities
Albany
Astoria
Baker
Bend
Bingen
Brookings

Burns
Coos Bay
Corvallis
Eugene
Goldendale
Grants Pass

Hermiston
Hood River
Klamath Falls
La Grande
Lakeview
Longview

Madras
Medford
McMinnville
Newport
Ontario

Oregon City
Pendleton
Portland
Port Orford
Reedsport

Roseburg
Salem
The Dalles
Tillamook
Vancouver

Note: All job or project locations shall be computed (determined) on the basis of road miles and in the following manner. A
mileage measurement will start at the entrance to the respective city hall, facing the project (if possible), and shall proceed
by the normal route (shortest time-best road) to the geographical center on the highway, railroad, and street construction
projects (end of measurement). On all other project contracts, the geographical center where the major portion of the
construction is located, shall be considered the center of the project (end measurement).
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